

Office of Surjapur Gram Panchayat

Goalpokhar-II Development Block, U/D

CORRIGENDUM

Memo No- 338/Sur-II/2023-24,

Date- 18/12/2023

Corrigendum No- 02, Memo No- 338/Sur-II/2023-24, Dated- 18/12/2023

eNIT No- 07/5th SFC/sur-II/2023-24 & 08/15th FC/sur-II/2023-24, Date- 15/12/2023


The Reschedule date and time of Submission and opening of the subjected eTender will be as given bellow.

Description	Issue date	Changed date
<i>Date of upload of NIT and other Document</i>	15/12/2023	23/12/2023
<i>Date of start of download the document, etc.</i>	16/12/2023 at 11:00 hours	23/12/2023 at 11:00 hours.
<i>Date of start submission of technical Bid and Financial Bid</i>	16/12/2023 at 11:00 hours	23/12/2023 at 11:00 hours.
<i>Date of closing submission of technical Bid and Financial Bid</i>	21/12/2023 at 14:00 hours	1/01/2024 up to 14.00 Hours
<i>Date of opening of Technical Bid</i>	23/12/2023 at 14:00 hours	3/01/2024 after 14.00 Hours
<i>Date of Original Document Verification.</i>	23/12/2023 at 15:00 hours	3/01/2024 after 15.00 Hours

Name of Schemes: -

1. Installation of mini High Mast Solar Light near Amlabari FPS and other 2 unit
2. Installation of mini High Mast Solar Light near Noori Masjid Chowk D-Konal and other 2 unit
3. Installation of mini High Mast Solar Light near Agra Karmee Sangha Club at Hassan and other 2 unit
4. Installation of mini High Mast Solar Light at Kajivita Chowk near Kabrastan and other 2 unit
5. Estimate for Modification of GP office Building with toilet of Surjapur-II GP, Borha, Goalpokhar Development Block. U/Dinajpur

Above said eTender change date and time


Pradhan
Surjapur-II Gram Panchayat
At. Borha, P.O. Hassan, U/D.