UTTAR DINAJPUR ZILLA PARISHAD, KARNAJORA, RAIGANJ

-CANCELLATION ORDER

06 /Jul / 2020 DATED

Whereas NIT was invited for the work Repairing/Upgradation of road from Atia PMGSY road to Madhupur Bridge via Haribashar Mandir under Baruna GP, Kaliyaganj Blockvide NIT Memo.No.766/ R & Mtc. Of Roads Date:-26-Feb-20 and NIT No:335/UDZP/2019-20

And

Whereas this NIT was published in the website www.udzp.in and www.wbtenders.gov.in

Now, as per decision for the work mentioned against NIT Memo. No.766/ R & Mtc. Of Roads Date:-26-Feb-20 and NIT No:335/UDZP/2019-20 is hereby cancelled due to adminstrative ground

Additional Executive Officer,

Uttar Dinajpur Zilla Parishad. DATED 2020 Jul

Memo.No. 1791 /UDZP

Copy fowarded for information to:

1. The Sabhadhipati, Uttar Dinajpur Zilla Parishad.

- 2. The Executive Officer, Uttar Dinajpur Zilla Parishad and The D.M,U.D.
- 3. The Sahakari Sabhadhipati, Uttar Dinajpur Zilla Parishad.
- 4. The Karmadhyaksha, P.K.O.P.S.S, Uttar Dinajpur Zilla Parishad.
- 5. The Secretary, Uttar Dinajpur Zilla Parishad.
- 6. The F.C C.A.O, Uttar Dinajpur Zilla Parishad.
- 7. The District Engineer, Uttar Dinajpur Zilla Parishad.
- 8. The Deputy Secretary, U/Dinajpur Zilla Parishad.

BLOCK, Uttar Dinajpur 9.The Sabhapati/ Kaliyaganj

BLOCK, Uttar Dinajpur 10. The Block Development Officer, Kaliyaganj

11. The DIA, UDZP with a request to upload the NIT and other documents in the website (www.udzp.in. http://wbtenders.gov.in) 12.Notice Board.

Additional Executive Officer,

Uttar Dinajpur Zilla Parishad.

P

No. 1791 UP21