

**UTTAR DINAJPUR ZILLA PARISHAD
KARNAJORA, RAIGANJ**

CORRIGENDUM

Memo.No. 3893 /UDZP.

Dated:- 29/12/2020.

Due to unavoidable circumstances last date of submission of Technical Bid extended upto **11/01/2021** instead of 29/12/2020 and the date of Opening of Technical Bid extended at **13/01/2021** against the work **Construction of PCC Road from the house of Saimuddin to Samsan at Pipla (Purba Sabdhan) under Bejuari Sansad Lahutara-I GP, Karandighi Block.**(Length:225 M) vide this office NleT No. **354/UDZP/2020-21** and Memo.No.3832/UDZP Dt.22/12/2020.

All Other term and conditions remain unchanged.


Additional Executive Officer,
Uttar Dinajpur Zilla Parishad.

Memo No. 3893 / 1 (13) /UDZP.

Dated:29/12/2020.

Copy forwarded for information / taking necessary action to :

01. The Sabhadhipati, Uttar Dinajpur Zilla Parishad.
02. The Executive Officer, U/D. Zilla Parishad & District Magistrate, U/Dinajpur.
03. The Sahakari Sabhadhipati, Uttar Dinajpur Zilla Parishad.
04. The Secretary, Uttar Dinajpur Zilla Parishad.
05. The Karmadhakshya, Purto, Karya-O-Paribahan Sthayee Samity, U/D. Zilla Parishad.
06. The Finance Controller & Chief Accounts Officer, U/D. Zilla Parishad.
07. The District Engineer, Uttar Dinajpur Zilla Parishad.
08. The Deputy Secretary, Uttar Dinajpur Zilla Parishad.
09. The Accountant, Uttar Dinajpur Zilla Parishad.
10. The Cashier, Uttar Dinajpur Zilla Parishad.
11. Notice Board of Uttar Dinajpur Zilla Parishad.
12. Office copy.


Additional Executive Officer,
Uttar Dinajpur Zilla Parishad.