



**Office of the**  
**Surjapur-II Gram Panchayat**  
**Goalpokher-II, Uttar Dinajpur.**

**CORRIGENDUM**

Memo No:- 157/Sur-II/2023

Dated :-23/03/2023

Corrigendum No- 1. Memo No:- 157/Sur-II/2023, Dated :-23/03/2023

NIT NO.- NIT NO.- 11/15<sup>th</sup> FC (UT)/Sur-II/2022-2023, Date- 11/03/2023 and NIT NO.- 12/15<sup>th</sup> FC (T)/Sur-II/2022-2023

The Reschedule date and time of opening of the subject tender will be as given bellow.

Description	Issued date	Changed date
Date of closing submission of technical Bid and Financial Bid	22/03/2023 up to 14.00 Hours	27/03/2023 up to 14.00 Hours
Date of opening of Technical Bid	24/03/2023 after 14.00 Hours	29/03/2023 after 14.00 Hours

- Name of the work :-
- 1) Upgradation of road with PCC from Kamal Sarkar House to Ranjit Sarkar House at Jhitkia.
  - 2) Upgradation of road with PCC from Gopal House to Nirmal Bepari House at Titia
  - 3) Upgradation of road with PCC from Amar House to Manoj Mandol House at Balurbadh
  - 4) Upgradation of road with PCC from Dipu Ranjan House to Deb Dulal House at Ranipur
  - 5) Upgradation of road with PCC from Mannan House to Shamim House at Amlabari
  - 6) Upgradation of road with PCC from Gopi House to Anwarul House at Milik Tola
  - 7) Upgradation of road with PCC from PCC road to Sultan House at Jalsua
  - 8) Upgradation of road with PCC from Rafique House to Hasen Ali House at Borha
  - 9) Construction of Solar Water Pump at near Durga Mandhir ALT Lalganj under surjapur-II GP

Above said tender change closing & opening date.

  
**Pradhan**  
Surjapur-II Gram Panchayat  
At. Borha, P.O. Hassan, U/D.  
Goalpokher-II Dev. Block, U/D